

APPENDIX D – SCOPE OF WORK

The scope of Work generally includes, but is not limited to, the following:

- (a) north bank road (including gully maintenance road);
- (b) river road and north bridge approach (including Tote Road);
- (c) left bank excavation and relocation of surplus excavated materials; and
- (d) Wuthrich Quarry development.

The general nature of the Work consists of but is not limited to the following:

- (a) mobilization;
- (b) safety management, as per Appendix H – Safety;
- (c) environmental management, as per Appendix I – Environmental Obligations;
- (d) quality management, as per Appendix J – Quality Management;
- (e) survey and layout;
- (f) clearing;
- (g) grubbing;
- (h) organic stripping;
- (i) excavation and disposal;
- (j) type A excavation;
- (k) type D excavation;
- (l) in river excavations;
- (m) sub excavation;
- (n) granular borrow;
- (o) borrow and gravel pit development;
- (p) embankment construction;
- (q) geotechnical instrumentation and monitoring;
- (r) road grading;
- (s) granular aggregates;
- (t) riprap;

- (u) rock spurs;
- (v) drainage;
- (w) paving;
- (x) pavement markings;
- (y) signage;
- (z) concrete roadside barrier;
- (aa) electrical; and
- (bb) revegetation.