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MAIN CIVIL WORKS CONTRACT 

SCHEDULE 3 

ROLES AND REPRESENTATIVES 

1 INTERPRETATION 

1.1 Definitions 

In this Schedule 3 [Roles and Representatives], in addition to the definitions set out in Schedule 1 
[Definitions and Interpretation]: 

“Contractor’s Representative” has the meaning set out in Section 3.1 of this Schedule 3 [Roles and 
Representatives]; and 

“Hydro’s Representative” has the meaning set out in Section 2.1 of this Schedule 3 [Roles and 
Representatives]. 

2 HYDRO’S REPRESENTATIVE 

2.1 Appointment of Hydro’s Representative 

BC Hydro will appoint an individual (“Hydro’s Representative”) to be BC Hydro’s single point of contact 
with respect to the Contract. BC Hydro will give prompt written notice of such appointment to the 
Contractor. BC Hydro will, at all times, have an individual appointed as Hydro's Representative.  If, for any 
reason, the appointed Hydro’s Representative’s appointment is discontinued, then BC Hydro will appoint 
a replacement and give prompt written notice to the Contractor of such replacement. If, at any time, the 
Contractor’s Representative, acting reasonably, objects to Hydro’s Representative, then BC Hydro will 
give consideration to replacing Hydro’s Representative with a Person acceptable to the Contractor’s 
Representative. Hydro’s Representative may, at BC Hydro’s election, be an employee of BC Hydro, or be 
a consultant or other third party. 

2.2 Authority of Hydro’s Representative 

Hydro’s Representative will have authority to act on behalf of BC Hydro only to the extent expressly set 
out in the Contract Documents, including as described in Section 2.4 of this Schedule 3 [Roles and 
Representatives], but otherwise Hydro’s Representative will not have the authority to execute or agree to 
any amendments to the Contract or to waive any of BC Hydro’s rights under the Contract. Hydro’s 
Representative’s authority, as set out in the Contract Documents, will not relieve the Contractor of any of 
its duties, obligations or responsibilities under the Contract to perform the Work in accordance with the 
requirements of the Contract Documents, and Hydro’s Representative will not be responsible for or have 
control of the performance of the Work. Hydro’s Representative will not be responsible for or have control 
over the acts or omissions of the Contractor or other Persons engaged by or through them. 

2.3 Delegation of Hydro’s Representative’s Authority 

Hydro’s Representative may, by written notice to the Contractor with details of the nature and extent of 
the delegation, delegate to others some or all of Hydro’s Representative’s authority under the Contract. 

2.4 Role of Hydro’s Representative 

The role of Hydro’s Representative will be to: 

(a) provide administration of the Contract as described in the Contract Documents; 
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(b) provide the Contractor with additional instructions in the form of specifications, drawings, 
samples, models or other written instructions, to supplement the previously issued Contract 
Documents, as may be necessary for the performance of the Work; 

(c) without derogating from or negating any of Hydro’s Representative’s other obligations set out in 
the Contract Documents, act as BC Hydro’s representative and agent to protect BC Hydro’s 
interests under the Contract; 

(d) make all commercially reasonable efforts to respond promptly to the Contractor’s requests for 
additional instructions, and, if it becomes apparent that a number of additional instructions will be 
required, then cooperate with the Contractor to establish a schedule for the issuance of such 
additional instructions; 

(e) in accordance with the requirements of the Contract Documents, review and take appropriate 
action upon receiving Submittals, including: 

(i) shop drawings, product data and samples; and 

(ii) written guarantees, warranties and manuals to be provided by the Contractor; 

(f) except as expressly set out otherwise in the Contract Documents, when required, set out or 
cause to be set out survey monuments or control points at the Site, sufficient to enable the 
Contractor to determine the required lines and grades for the performance of the Work; 

(g) prepare, sign and issue Preliminary Change Instructions, Change Orders and Change Directives 
in accordance with the requirements of Schedule 12 [Changes]; 

(h) review supporting documentation as required to determine the amounts owing to the Contractor 
under the Contract and perform the tasks relating to payment as required by the Contract 
Documents, including Schedule 11 [Payment and Prices]; 

(i) perform inspections of the Work and the performance of the Work; and 

(j) undertake all other duties of Hydro’s Representative as described in the Contract Documents. 

2.5 Contract Interpretation 

(a) Hydro’s Representative will be, in the first instance, the interpreter of the Contract Documents 
and the judge of the performance of BC Hydro and the Contractor. Hydro’s Representative’s 
interpretations and judgments will be consistent with the Contract Documents and, in making 
such interpretations and judgments, Hydro’s Representative will not show partiality to either party. 
With respect to interpretation of the Contract Documents: 

(i) either party may, at any time, by written request, refer any question relating to the 
Contract, including questions regarding claims relating to the performance of the Work or 
questions regarding the interpretation of the Contract Documents, to Hydro’s 
Representative for a written interpretation; 

(ii) Hydro’s Representative will, within ten days of a written request, or such other period of 
time (longer or shorter) as reasonably required in the circumstances, deliver a written 
interpretation to each of BC Hydro and the Contractor’s Representative; and 

(iii) if a party disputes an interpretation of Hydro’s Representative, then the disputing party 
may deliver a Dispute Notice to have the matter dealt with as a Dispute pursuant to 
Schedule 14 [Dispute Resolution Procedure]. 
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(b) The Contractor will proceed with the performance of the Work without delay in accordance with 
any written direction, instruction or decision given by Hydro’s Representative with respect to a 
requested interpretation, without prejudice to the Contractor’s rights to dispute the interpretation 
or the written direction, instruction or decision, pursuant to Section 2.5(a)(iii) of this Schedule 3 
[Roles and Representatives]. 

3 CONTRACTOR’S REPRESENTATIVE AND KEY INDIVIDUALS 

3.1 Appointment of Contractor’s Representative 

The Contractor will, upon executing the Agreement, designate in writing an individual (the “Contractor’s 
Representative”) to be the Contractor’s representative and single point of contact with respect to the 
Contract. The Contractor will give prompt written notice of such appointment to Hydro’s Representative 
for Consent. If, for any reason, the appointed Contractor’s Representative’s appointment is discontinued, 
then the Contractor will, as soon as practicable, appoint a replacement and give prompt written notice to 
Hydro’s Representative of such replacement. If, at any time, Hydro’s Representative, acting reasonably, 
objects to the Contractor’s Representative, then the Contractor will give consideration to replacing the 
Contractor’s Representative with a Person acceptable to Hydro’s Representative. The Contractor’s 
Representative may, at the Contractor’s election, be an employee of the Contractor, or be a consultant or 
other third party. 

3.2 Authority of Contractor’s Representative 

The Contractor’s Representative will have full authority to act on behalf of and bind the Contractor under 
the Contract and be the Contractor’s Representative and agent to protect the Contractor’s interests under 
the Contract. The Contractor’s Representative may consult with other representatives of the Contractor 
before giving any response, direction or consent as may be required under the Contract. 

3.3 Delegation of Contractor’s Representative’s Authority 

The Contractor’s Representative may, by written notice to Hydro’s Representative with details of the 
nature and extent of the delegation, delegate to others some or all of the Contractor’s Representative’s 
authority under the Contract. 

3.4 Key Individuals 

(a) The Contractor represents to BC Hydro that the following are the Key Individuals for the Work as 
at the Effective Date: 
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Within 60 days of the Effective Date, the Contractor will submit to Hydro’s Representative for 
Consent proposed individuals (with resumes and qualifications) to fulfill the following Key 
Individual roles: 

(xix) RCC Buttress Construction Manager; and 

(xx) Materials Manager, 

and upon acceptance by BC Hydro, such individuals will be deemed to be Key Individuals. 

(b) With respect to the Key Individuals: 

(i) the Contractor will provide the Key Individuals; 

(ii) the Contractor will ensure that the Key Individuals will be available to provide the 
commitment specified in respect of Key Individuals and will give the performance of the 
Work sufficient priority over other work, tasks and assignments that they may otherwise 
have assigned to them in order to ensure performance of the Work in compliance with the 
Contract; 

(iii) none of the Key Individuals will be changed without Hydro’s Representative’s prior written 
consent, not to be unreasonably withheld but which consent may be subject to the 
Contractor satisfying Hydro’s Representative, acting reasonably, that the proposed 
replacement personnel have comparable or superior qualifications and experience to the 
personnel whom they are proposed to replace; and 

(iv) any changes to Key Individuals made pursuant to Section 3.4(b)(iii) of this Schedule 3 
[Roles and Representatives] will be at no extra cost or expense to BC Hydro. 




